SECTION F
DELIVERIES OR PERFORMANCE

CLAUSES INCORPORATED BY REFERENCE
(FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed eectronically at this/these
address (es):

http://www.arnet.gov

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CLAUSE
NUMBER DATE TITLE
52.242-15 AUG 1989 STOP-WORK ORDER
52.242-17 APR 1984 GOVERNMENT DELAY OF WORK
52.247-35 APR 1984 F.O.B. DESTINATION,
WITHIN CONSIGNEE'S
PREMISES
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2.

TIME FOR COMPLETION AND OPTION TO EXTEND THE CONTRACT TERM

A.

This Indefinite Quantity (IQ) Contract will be for one year from the contract
effective date. Task Orders may be placed againgt the Indefinite Quantity Contract at
any time during the one year period even though the delivery under a particular Task
Order may extend beyond the completion date of the Indefinite Quantity Contract.

At the option of the Government, this contract may be extended for four separate
twelve-month periods, by the Contracting Officer given written notice of extension
to the Contractor prior to the expiration date of this contract. The parties agree that
upon issuance of a modification exercising each option year, the following changes
will be made to the contract.

@ The Scope of Work will remain unchanged.

2 The Time for Completion specified in Paragraph A above, will be extended
by twelve (12) months.

3 The rates for services will be increased in accordance with the rates set forth
in Section B, Supplies or Services and Price/Costs.

4 The guaranteed minimum will be increased as set forth in Section B.

Thetotal duration of this contract, including the exercise of the option under this
clause, will not exceed five years.
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REVIEW AND APPROVAL

Review and approva under this contract will occur after each deliverable identified in the
Task Order. The COTR will notify the Contractor in writing of approval or rgection of the
work. In the event the Government delays comments beyond the period specified, the
Contractor will be entitled to a day-to-day extension of the completion date. Review  and
approval times follow, unless modified in the Task Order.

CALENDAR DAYS

A. I TEM DESCRIPTION APPROVAL REQUIRED FOR
AV PRODUCTION REQUIRED APPROVAL
@ Pre-Production Conference Yes 5 Days

and Project Agreement
2 Draft Treatment Yes 10 Day
3 Final Treatment Yes 10 Days
4 Scriptwriting:

@ First Draft Yes 21 Days

(b) Second Draft Yes 15 Days

(© Final Yes 10 Days
(5) Shooting and Production

Schedule Yes 10 Days
(6) Screening of Principal

Photography Yes 10 Days

) Rough Cut Video Off-Line
Edit and Proposed Music, Sound

Effects, and Narration Samples Yes 10 Days
(8) Fine-Cut Video Off-Line Edit and

Music, Sound Effects and Narration Yes 10 Days
9) On-Line Edit with Mix Yes 5 Days
(10) VHS Open Captioned Cassette Yes 5 Days
(11) Screening of Color Corrected

Closed Captioned Master Yes 5 Days
(12) Final Deliverables Yes 15 Days

B. AV INSTALLATION

@ Shop Drawing Submittals Yes 10 Days
2 Fina Deliverables Yes 15 Days
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